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CITY OF WATERVILLE 

ASBESTOS ABATEMENT PROJECT 

 

SECTION 1.0 | PROJECT OBJECTIVE AND SCOPE OF WORK 

The project location is: 

9 Halde Street, Waterville, Maine 

The removal and proper disposal of exterior cementitious shingle siding (+/- 1,500 square feet). 

The scope and sequence of work to be completed under this contract is presented in this Work Plan 

(refer to Section 2.0; Sequence of Work). The single family residential building is not occupied and is 

scheduled for demolition following completion of asbestos abatement activities. 

Work shall be performed in accordance with applicable Maine Department of Environmental Protection 

(MDEP), U.S. Environmental Protection Agency (USEPA), U.S. Department of Transportation (DOT) and 

Occupational Safety and Health Administration (OSHA) regulations. 

The Abatement Contractor is responsible to determine actual quantities of identified ACM for asbestos 

abatement quote preparation and abatement purposes. 

SECTION 2.0 | SEQUENCE OF WORK 

2.1 General 

A.  The Abatement Contractor shall prepare a sequence of work and asbestos abatement project design 

for the respective work areas of the building. The sequence of work will be subject to review and 

approval by the City.  

B. If necessary, the Abatement Contractor will be responsible for properly revising and notifying the 

MDEP and the USEPA of the asbestos abatement and subsequent demolition by the City. 

C.  The building will be scheduled for demolition following completion of asbestos abatement work. 

D.  The Abatement Contractor will be responsible for work area security for the duration of the 

abatement work. 

E.  The Abatement Contractor will be responsible for providing electricity, water, and sanitary facilities 

for Abatement Contractor personnel use during the course of the abatement work. 

F. Hazardous materials/wastes and Universal Waste removal is not included in this contract. 

2.2 Typical Sequence of Work 

A typical sequence of work will include, but may not be limited to, the following steps: 

A. Prepare asbestos abatement work area(s) in accordance with the Abatement Contractor's asbestos 

abatement design and with current MDEP Asbestos Management Regulations, Chapter 425. 

B. Perform asbestos abatement work in compliance with applicable state and federal laws and 

regulations. ACM shall be adequately wetted during the removal process utilizing amended water. The 

Abatement Contractor shall select abatement methods appropriate for the existing conditions. 



C.  Package ACM waste for disposal by double bagging in 6-mil polyethylene (poly) bags or double 

wrapping in 6-mil poly sheeting. Prior to bagging or wrapping, waste that may puncture disposal bags or 

wrap shall be enclosed with burlap or other suitable material that will prevent bag failure. 

D. Transport and properly dispose/recycle removed wastes, residuals, debris, materials and equipment. 

E. Demobilize from the site including removal of barriers, disposable items, and equipment. 

SECTION 3.0 | HEALTH AND SAFETY 

3.1 General 

A. Asbestos abatement work shall be performed in full compliance with applicable state and federal laws 

and regulations. Personnel present within the boundaries of the regulated area shall wear respiratory 

protection and shall be dressed in full body disposable clothing or personal protective equipment (PPE). 

B.  The Abatement Contractor’s personnel shall be appropriately trained for the assigned work task in 

accordance with applicable MDEP and Federal regulations. 

SECTION 4.0 | SCHEDULE 

A.  An independent site evaluation shall be conducted by the Asbestos Abatement Contractor prior to 

submission of bid.  

B. Asbestos abatement bid quotations are due to the City by Tuesday, May 23, 2017 at 10:00 AM. 

C. The project start date will be within 30 days of bid award by the City Council. 

D. Prior to commencement of abatement activities, the Abatement Contractor will designate a Project 

Manager and/or Superintendent. 

E. Unless otherwise approved by the City, work associated with this contract (with exception of disposal 

manifests) shall be completed within 60 days of notification to proceed. 

SECTION 5.0 | PROJECT MEETINGS 

A. Progress meetings for this project will be conducted as deemed necessary by the City and/or the 

Abatement Contractor. 

SECTION 6.0 | CLEARANCE/ACCEPTANCE CRITERIA 

A. Work will be evaluated for completion following the removal of visible asbestos containing materials 

and residue from the exterior of the building. This evaluation will be completed by the Abatement 

Contractor's supervisor, subsequent to completion of successful asbestos abatement clearance 

inspection, sampling and analysis for the work area. 

B.  The Abatement Contractor is responsible for providing final asbestos abatement clearance inspection 

and sampling and analysis for the work area. Clearances will be performed in accordance with MDEP.  

SECTION 7.0 | PROJECT DOCUMENTATION 

A.  The Abatement Contractor will provide the following documentation to the City: 

 Finalized MDEP Form N (Project Notification) 



 Asbestos Abatement Project Design(s) (signed by a MDEP licensed Asbestos Abatement Design    

Consultant) 

 Chronological Project Log 

 Final Inspection and Clearance Documentation 

 Air Sample Analysis Results 

 MDEP Compliant Asbestos Disposal & Documentation Form 

SECTION 8.0 | CONTRACT ADMINISTRATION 

8.1 Methods of Payment 

A. This project will be quoted by the Abatement Contractor on a lump sum basis. The lump sum quote 

will include furnishing all necessary labor, materials, equipment, disposal costs and permitting, etc. to 

complete the work. 

B.  The Abatement Contractor shall submit one lump sum application for payment for the work 

associated with this project. Payment shall include full compensation for all required labor, products, 

tools, equipment, facilities, transportation, services and incidentals; erection, application or installation 

of an item coincidental to the work, overhead and profit. 

C.  The City will withhold retainage of 10% from the pay requisition until final completion (i.e., receipt of 

final waste disposal manifests). 

D.  The Abatement Contractor shall promptly pay each subcontractor, upon receipt of payment from the 

City, out of the amount paid to the Abatement Contractor on account of such subcontractor's work, the 

amount to which said subcontractor is entitled. Additionally, the Abatement Contractor shall, by 

appropriate agreement with each subcontractor, require each subcontractor to make payments to its 

subcontractors in a similar manner. 

E. Prior to release of retainage, the Abatement Contractor shall file, with the City, any required Waivers 

or Release of Claims stating that bills for all items of labor, material and parts have been paid and no 

claims exist against the City, if applicable. 

F. A final inspection of the work area will be made by the City and the Abatement Contractor to 

determine whether the specified work has been completed. 

8.2 Provisions for Extra Work 

A. All extra work under this Contract shall only be performed upon execution of written change orders 

to the original contract and issued by the City. 

B.  The Abatement Contractor shall not start any extra work until the prices for the extra work involved 

and the amount of extension of contract time, if any, resulting from the extra work have been agreed 

upon or compensation has been established, in writing, by the City and the Abatement Contractor. 

C.  The City shall have the right, by verbal instructions, to make minor changes in the Scope of Work not 

involving additional cost and not inconsistent with the purpose of the original Scope of Work. 



D. All extra work involving cost or changes in the Scope of Work shall be previously agreed to and as 

ordered in writing by the City.  No claim for a change to the Contract Price shall be valid unless so 

ordered. 

SECTION 9.0 | QUOTING REQUIREMENTS 

9.1 Site Investigation 

A. By submitting a quote, the Abatement Contractor acknowledges that he/she has investigated and 

satisfied themselves as to: 

a) the conditions affecting the work, including but not limited to physical conditions of the site which 

may include site access, handling and storage of tools and materials, access to water, electricity or other 

utilities that might otherwise affect performance or required activities. 

b) the character and quantity of all surface and subsurface materials or obstacles to be encountered in 

so far as this information is reasonably ascertainable from an inspection of the site.  Any failure by the 

Abatement Contractor to acquaint themselves with available information will not relieve them from 

responsibility for estimating properly the level of difficultly or cost for successfully performing the work. 

The City is not responsible for any conclusions or interpretations made by the Abatement Contractor on 

the basis of the information made available by the City. 

9.2 Discrepancies and Explanations 

A. Should an Abatement Contractor find discrepancies in the Work Plan or should he/she be in doubt as 

to the meaning or intent of any part thereof, he/she must request clarification from the City. 

Discrepancies with regard to conflicts between the bid documents and applicable Federal, State, or Local 

regulations or requirements shall be included herein. Failure to require such clarification is a waiver to 

any claim by the Abatement Contractor for expense made necessary by reason of later interpretation of 

the bid documents being issued by the City. 

B. Explanations desired by a prospective Abatement Contractor regarding this Work Plan, drawings or 

other documents shall be requested in writing (e.g., email).  Requests shall include the project name and 

shall be directed to: 

Mark Turner, Director of Public Works 

6 Wentworth Court 

Waterville, Maine 04901 

Email:  mturner@waterville-me.gov Fax: (207) 877-7532 

 

C. Oral explanations or instructions will not be binding. Only written addenda are binding.  Any addenda 

resulting from these requests will be mailed to all listed holders of the Bid Documents no later than one 

day prior to the bid opening. 

The Abatement Contractor shall acknowledge the receipt of all addenda on the bid proposal form. 

9.3 Withdrawal or Modification of Bid Quotes 

A. Withdrawal or modifications to bid quotes are effective if written notice thereof is filed prior to time 

and place of bid opening.  A notice of withdrawal or modifications to a bid quote must be signed by the 

Abatement Contractor or his designated representative. 

mailto:mturner@waterville-me.gov


B. Withdrawal or modifications of bid quotes will not be accepted after the time for opening of 

proposals. 

9.4 Insurance requirements 

A. The Abatement Contractor shall purchase and maintain insurance that will protect them from claims 

that may arise out of the result from their activities under this contract, whether those activities are 

performed by the Abatement Contractor or by any subcontractor or by anyone directly or indirectly 

employed by any of them or anyone for whose acts any of them may be liable. 

B. The insurance required shall be written for not less than the following, or greater if required by law. 

1. Workmen’s Compensation: State Statutory Coverage 

2. Comprehensive General Liability (including Premises Operations; Independent Contractor’s 

protective; Products and Completed Operations; Broad Form Property Damage; Asbestos Abatement; 

Pollution): 

Bodily Injury - $1,000,000 each Occurrence 

$2,000,000 Aggregate 

Property Damage - $1,000,000 each Occurrence 

$2,000,000 Aggregate 

3. Contractual Liability (Hold Harmless Coverage): 

Bodily Injury - $1,000,000 each Occurrence 

Property Damage - $1,000,000 each Occurrence 

$2,000,000 Aggregate 

4. Comprehensive Automobile Liability (owned, non-owned, and hired): 

Bodily Injury - $500,000 each Occurrence 

$1,000,000 Aggregate 

Property Damage - $500,000 each Occurrence 

C.  A Certificate of Insurance acceptable to the City shall be furnished to the City prior to 

commencement of the work. 

D.  The Certificate of Insurance shall name the City of Waterville as “additional insured”. 

E. Performance and Payment Bonds will not be required for this project. 

9.5 Licenses and Qualifications 

A. Abatement Contractors must be licensed, as required, by the MDEP Solid Waste Bureau, for purpose 

of removal, encapsulation, enclosure, demolition and maintenance of structures or components as 

stated in MDEP Chapter 425, Asbestos Management regulations. 

 



9.6 Rejection of Bid Quotations 

A.  The City reserves the right to reject bid quotes for any reason that serves the best interests of the 

City or this project. The City also reserves the right to waive any technicality or irregularity in a quote. 

Failure to submit requested information/documentation may result in automatic disqualification of 

bidder’s submittal. 

9.7 Quoting 

A. All perspective Abatement Contractors shall visit the project site prior to preparing and submitting a 

bid quote. ACM quantities provided in this Work Plan are for informational purposes only and may or 

may not be accurate; actual determination of ACM quantities identified for removal and 

recycling/disposal shall be the responsibility of the Abatement Contractor. 

B. One copy of the Bid is due to the City by 10:00 AM on May 23, 2017. Bid documents shall be enclosed 

in an envelope plainly marked on the outside “Bid - Asbestos Abatement Project”.  Bid Quotes will be 

addressed to the attention of: 

Mr. Mark Turner, Director of Public Works 

6 Wentworth Court 

Waterville, Maine 04901 

 

C. Fax or e-mail copies of the Bid will not be accepted. 

D. Bidders shall submit the following documentation upon the request of the Director of Public Works: 

 Proposed Project Schedule 

 Current MDEP Asbestos Abatement Contractor License, Asbestos Abatement 

 Designer License and Asbestos Abatement Supervisor license for the proposed project 

superintendent, if applicable. 

SECTION 10.0 | PRE-CONSTRUCTION REQUIREMENTS 

10.1 Contract 

A. A formal Notice of Award will be issued following acceptance by the Waterville City Council. 

B. The successful Abatement Contractor will contract directly with the City. 

10.2 Submittals 

A. Submittals including Abatement Contractor training and medical certifications, Certificate of 

Insurance, disposal facility, testing laboratory, etc., will be submitted for review by the City’s 

representative. 

B. Copies of the asbestos abatement designs, notifications and associated documentation will be 

submitted to the City’s representative in advance of project initiation. 

 
 
 
 
 
 



BID FORM 

 
DATE:  _________________ 

 
To the Director of Public Works for the City of Waterville, Maine: 
 
Please accept this bid submission from - 
______________________________________________________________________ 
(Hereinafter called "Bidder"), a corporation* organized under the laws of the  
State of _____________________ or a partnership/individual** doing business as  
_____________________________________________________________________. 
 
This bid is being submitted for in compliance with your invitation for bids, having 
examined the specifications and conditions contained therein.   
 
Alternatives/Substitutions are as follows: 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

(Attach Additional Comments, As Necessary) 
 

Acknowledgement of Receipt of Bid Addendum(s)  ________________ 
         Bidder’s Initials (if applicable) 

The Bidder proposes to supply the following:  
 
Bid Amount:  Asbestos Abatement     $_______________ 
             9 Halde Street, Waterville, Maine     
                                                                                                  
Total:         $_______________ 
 
**Work Guaranteed within __________ days of contract award and not beyond sixty  
60 days. 
 
 
 
 
NAME OF BIDDER: _________________________________________________ 
BY:   _________________________________________________ 
    (Signature) 
NAME AND TITLE: _________________________________________________ 
ADDRESS:  _________________________________________________ 
   _________________________________________________ 
 
TELEPHONE: __________________  TAX ID# ___________________ 
 

 
 

 

 

 



 

 

PROPOSED OWNER-CONTRACTOR AGREEMENT 

Residential Property – 32 Horton St Page AS-1 Agreement For Services 

AGREEMENT FOR SERVICES 

BETWEEN THE CITY OF LEWISTON AND CONTRACTOR 

Preamble 

THIS AGREEMENT (the "Agreement") is made this ______day of _________, 2017 by and 

between The City of Lewiston (the City), with offices at 27 Pine Street, Lewiston, Maine 04240 

and _____________________________with offices at __________________________ 

("Contractor"), on the terms and conditions presented in this agreement and in the Contract 

Documents for the Asbestos Abatement at the Residential Property Located at 32 Horton Street 

in Lewiston, Maine, the City hereby engages the Contractor to provide the services set forth in 

the following Agreement and the Contractor agrees to perform the services for the compensation 

set forth in this Agreement and also agrees to be bound by the provisions of this Agreement. 

1. Scope of Work 

This Agreement shall cover the Asbestos Abatement at the Residential Property at 32 Horton 

Street in Lewiston, Maine. Contractor represents itself to be experienced and competent to 

perform, and agrees to perform, the services under this Agreement as set forth in the Contract 

Documents consisting of Asbestos Abatement Work Plan- Residential Property at 32 Horton 

Street- Lewiston, Maine by CES dated February 27, 2017 and the ____________________Quote 

Form and Quote Submittal Package dated ________________. The contract schedule shall 

commence with the Notice of Award dated March 27, 2017. All work shall be completed no later 

than April 14, 2017. 

2. Compensation 

The work set forth in the Contract Documents will be performed on a lump sum basis in 

accordance with the Quote Proposal Form submitted by 2:00 p.m. on March 21, 2017. The 

contract amount of ________________________________________ $__________) is based on 

the scope of work specified in the documents referenced in Paragraph 1 above. 



3. Termination 

a.) The City may terminate this Agreement by written notice to Contractor in the event that 

Contractor fails to commence its services hereunder, or any portion thereof, within the specified 

time or otherwise fails to comply with any material term of this Agreement or if Contractor becomes 

insolvent, petitions for protection under any bankruptcy or creditor's laws or if any involuntary 

petition for such relief is filed by any creditors or Contractor. In the event of termination under this 

subsection a) no further payment will be made to Contractor until the services provided for 

hereunder have been completed by a third party (or parties) selected by the City and paid for. If 

the total amount paid to such third party (or parties) exceeds the maximum compensation stated 

in the Compensation provision, Contractor agrees to repay the deficiency to the City. If such 

amount is less than the maximum compensation, the difference (but not more than the contract 

amount otherwise earned by Contractor) shall be paid to Contractor. 

b.) The City may, at any time and without cause, terminate this Agreement on five (5) days written 

notice to the Contractor. In the event of termination under this subsection b), Contractor shall be 
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paid for work properly performed to the date of termination and agreed upon reasonable and 

actual expenses incurred by Contractor as a result of the termination. 

c.) The City may suspend performance of services hereunder at any time by written notice to 

Contractor. Any such suspension shall extend the Agreement completion date commensurately. 

The City shall pay Contractor necessary and reasonable costs incurred by Contractor directly 

attributable to the suspension in addition to other compensation provided for by this Agreement. 

4. Delays/Force Majeure 

Neither party shall hold the other responsible for damages or delays in performance caused by 

acts of God, acts and/or omissions of Federal, State, and local governmental authorities and 

regulatory agencies or other events which are beyond the reasonable control of the other party 

and which could not have been reasonably foreseen or prevented. 

5. Assignments and Subcontracts 

Contractor shall not assign, subcontract, or otherwise transfer its rights or obligations hereunder 

without the prior written consent of the City. 



6. Compliance with Laws 

Contractor shall comply with all applicable provisions of federal, state, and local equal 

employment opportunity laws, rules, and regulations and with all other applicable laws, rules, 

regulations, and orders including without limitation federal, state, local, occupational safety, and 

health and environmental requirements. 

7. Arbitration 

All claims, disputes, and other matters in question between the parties to this Agreement, arising 

out of our relating to this Agreement or the breach thereof, shall be decided by arbitration in 

accordance with the then-most current rules of the American Arbitration Association, unless the 

parties mutually agree otherwise; provided that no such arbitration shall be binding if it would 

compromise or impinge on any insurer's policy rights to defend or settle any covered claims or 

suits. 
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8. Litigation 

In the event of litigation or arbitration between the two parties to this Agreement, the nonprevailing 

party shall reimburse all reasonable costs and attorney fees to enforce this Agreement 

incurred by the prevailing party. 

9. Independent Contractor Status 

Nothing in this Agreement shall be construed to make Contractor or any of its employees or 

agents to be City employees, agents, or representatives. Contractor shall be an independent 

contractor and shall have responsibility for and control over the details and means for performing 

the services described herein. Contractor shall be subject to the direction of the City only with 

respect to the Scope of Services and the general results required. 

10. Insurance 

Contractor agrees to maintain at all times during the performance of services described in this 

Agreement insurance coverage as specified in Section 9.6 of the Asbestos Abatement Work Plan. 

Certificates of insurance, including the above-mentioned endorsements and waivers, shall be 

furnished to the City immediately upon execution of this Agreement and prior to Contractor's 

commencing work. All insurers and policy forms must be satisfactory to the City. 



The foregoing requirements as to types and limits of insurance coverage to be maintained by 

Contractor are not intended to and shall not in any manner limit the liabilities and obligations 

assumed by Contractor under this Agreement. 

11. Liability and Indemnity 

As an independent contractor, Contractor shall respond for its own operations in accordance with 

the following conditions: 

a.) Contractor assumes all liability for work to be performed by it and for breach of any of the 

terms of this Agreement. Contractor agrees to indemnify, hold harmless, and defend the City, 

and any and all of its and their affiliates, partners, directors, officers, agents, or employees from 

and against all loss, injury, damage, and legal liability including attorneys' fees and other costs of 

defense or settlement, arising out of any negligent act, error, or omission of, or the willful 

misconduct of Contractor, its employees, agents, representatives, subcontractors, or suppliers. 

b.) Contractor assumes all liability for workers' compensation and employer’s liability coverage 

for its own employees. 

c.) Contractor shall be responsible for and shall hold the City harmless from loss of or damage 

to Contractor's or its subcontractor's construction tools and equipment and rented items which 

are used or intended for use in performing work and for any consequential special or indirect 

damages, or loss of anticipated profits sustained by Contractor or its subcontractors, and shall 

indemnify the City for loss of or damage to property intended to be incorporated into or used in 

the construction while in Contractor's care, custody, or control. 
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d.) Contractor agrees to protect and hold harmless the City from all costs, expenses or damages 

arising out of actual or alleged patent infringements by Contractor, except to the extent such 

claims arise from processes specified by the City. 

12. Ownership of Materials and Documents 

All materials resulting from Contractor's efforts in connection with this Agreement, including 

documents, reports, calculations, maps, photographs, computer programs, computer printouts, 

notes, and any other pertinent data are the exclusive property of the City. Contractor shall retain 

for a minimum of three (3) years, and shall not thereafter dispose of such materials without prior 



written notice to the City. Reuse of these materials by Contractor on projects other than with the 

City and without written permission and/or adaptation by the City for the specific purpose intended 

shall be at the user's sole risk, without liability on the City's part and the Contractor agrees to 

indemnify and hold harmless the City from all claims, damages, and expenses, including attorneys 

' fees, arising out of such unauthorized use by Contractor. Any reuse or adaptation of this property 

occurring with or without permission shall entitle the City to compensation in an amount to be 

agreed upon with the Contractor. 

13. Accounting and Auditing 

Contractor shall prepare and maintain accounting records in support of all amounts billed to the 

City. Contractor's files and records relating to performance of this Agreement and billing therefore 

shall be subject to audit at all times during the course of the project and for a period of one (1) 

year after project completion. 

14. Safety 

Contractor shall place the highest priority on safety and health during the progress of work. 

Therefore, it shall be the responsibility of Contractor to provide and maintain a safe working 

environment for its employees during the progress of work and to adequately protect the health 

and safety of Contractor's agents and subcontractors and their respective employees, the City, 

oversight personnel, employees, the public and any other third parties. All tools, equipment, 

facilities, and other items used by Contractor, and practices employed by Contractor in 

accomplishing the work, as considered being part of the working environment. 

15. Governing Law 

Unless otherwise provided in an Addendum, the law of the state where the project is located will 

govern the validity of this Agreement, its interpretation and performance, and remedies for 

contract breach or any other claims related to this Agreement. If the project is located in more 

than one state, the law of the state where most of the services are performed shall govern. 
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16. Extent of Agreement 

This Agreement which includes the Contract Documents referenced in Paragraph 1 of this 

Agreement, represents the entire Contract between the City and Contractor and supersedes all 



prior negotiations, representations, or agreements, either written or oral. 

This Agreement shall supersede any terms and conditions set forth on the back of any purchase 

order or other document used by either party in the performance of this Agreement. 

17. Survival 

All obligations arising prior to the termination of this Agreement and all provisions of this 

Agreement allocating responsibility or liability between the City and Contractor shall survive the 

completion of the services hereunder and the termination of this Agreement. 

18. Signatures 

Unless otherwise specified below, the following signatories are the authorized representatives 

upon whose decisions and information each party may rely in performance of this Agreement. 

Any information of notices required or permitted hereunder shall be deemed to have been 

sufficiently given to either party if given to these signatories or to such parties and/or addresses 

as they may subsequently designate. 

This Agreement is effective the day and year first written above. 

City of Lewiston (Owner) 

27 Pine Street 

Lewiston, Maine 04240 

Signed by 

Title 

Date 

________________________________________ (Contractor) 

________________________________________ 

________________________________________ 

Signed by 

Title 

Date ______ 

EMSL Analytical, Inc. 

161 John Roberts Road South Portland, ME 04106 

Phone/Fax: (207) 517-6921 / (207) 517-6922 



http://www.EMSL.com / portlandlab@emsl.com 

CESI62 

621700199 

10336.042 

EMSL Order ID: 

Customer ID: 

Customer PO: 

Project ID: 

Attn: 

Proj: 10336.042 / 640 MAIN STREET / LEWISTON / MAINE 

Phone: (207) 989-4824 

Fax: (207) 989-4881 

Collected: 2/ 3/2017 

Received: 2/06/2017 

Analyzed: 2/08/2017 

Suzanne Yerina 

CES/Summit Environmental Consultants 

465 S. Main Street 

PO Box 639 

Brewer, ME 04412 

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116 

Client Sample ID: 

Sample Description: 

001A Lab Sample ID: 621700199-0001 

SIDING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 Gray 0% 82% 18% Chrysotile 

Client Sample ID: 



Sample Description: 

001B Lab Sample ID: 621700199-0002 

SIDING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 Positive Stop (Not Analyzed) 

Client Sample ID: 

Sample Description: 

001C Lab Sample ID: 621700199-0003 

SIDING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 Positive Stop (Not Analyzed) 

Client Sample ID: 

Sample Description: 

002A Lab Sample ID: 621700199-0004 

TAR PAPER UNDER SIDING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Black 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

002B Lab Sample ID: 621700199-0005 

TAR PAPER UNDER SIDING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Black 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 



002C Lab Sample ID: 621700199-0006 

TAR PAPER UNDER SIDING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Black 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

003A Lab Sample ID: 621700199-0007 

WHITE FLOORING 1 X 1. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 White 0.0% 100% None Detected 

Test Report:EPAMultiTests-7.32.2.D Printed: 2/08/2017 08:56AM Page 1 of 8 

EMSL Analytical, Inc. 

161 John Roberts Road South Portland, ME 04106 

Phone/Fax: (207) 517-6921 / (207) 517-6922 
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CESI62 

621700199 

10336.042 

EMSL Order ID: 

Customer ID: 

Customer PO: 

Project ID: 

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116 

Client Sample ID: 

Sample Description: 

003B Lab Sample ID: 621700199-0008 

WHITE FLOORING 1 X 1. 



TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 White 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

003C Lab Sample ID: 621700199-0009 

WHITE FLOORING 1 X 1. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 White 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

004A Lab Sample ID: 621700199-0010 

MULTI LAYER FLOORING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

004B Lab Sample ID: 621700199-0011 

MULTI LAYER FLOORING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

004C Lab Sample ID: 621700199-0012 

MULTI LAYER FLOORING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 



Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

005A Lab Sample ID: 621700199-0013 

BROWN BOX FLOORING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Brown 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

005B Lab Sample ID: 621700199-0014 

BROWN BOX FLOORING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Brown 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

005C Lab Sample ID: 621700199-0015 

BROWN BOX FLOORING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Brown 0.0% 100% None Detected 
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621700199 
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EMSL Order ID: 

Customer ID: 

Customer PO: 

Project ID: 

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116 

Client Sample ID: 

Sample Description: 

006A Lab Sample ID: 621700199-0016 

MULTI LAYER FLOORING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

006B Lab Sample ID: 621700199-0017 

MULTI LAYER FLOORING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

006C Lab Sample ID: 621700199-0018 

MULTI LAYER FLOORING. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Various 0.0% 100% None Detected 

Client Sample ID: 



Sample Description: 

007A Lab Sample ID: 621700199-0019 

SHEET ROCK. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 White 5% 95% None Detected 

Client Sample ID: 

Sample Description: 

007B Lab Sample ID: 621700199-0020 

SHEET ROCK. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 White 5% 95% None Detected 

Client Sample ID: 

Sample Description: 

007C Lab Sample ID: 621700199-0021 

SHEET ROCK. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/08/2017 White 8% 92% None Detected 

Client Sample ID: 

Sample Description: 

008A Lab Sample ID: 621700199-0022 

PLASTER 3RD FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 Gray 0% 100% None Detected 

Client Sample ID: 

Sample Description: 



008B Lab Sample ID: 621700199-0023 

PLASTER 3RD FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 Gray 0% 100% None Detected 
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EMSL Order ID: 

Customer ID: 

Customer PO: 

Project ID: 

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116 

Client Sample ID: 

Sample Description: 

008C Lab Sample ID: 621700199-0024 

PLASTER 3RD FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/08/2017 Gray 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

009A Lab Sample ID: 621700199-0025 

SPACKLED CEILING BACK HALL. 



TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 White 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

009B Lab Sample ID: 621700199-0026 

SPACKLED CEILING BACK HALL. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 White 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

009C Lab Sample ID: 621700199-0027 

SPACKLED CEILING BACK HALL. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/08/2017 White 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

010A Lab Sample ID: 621700199-0028 

ROOF. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Black 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

010B Lab Sample ID: 621700199-0029 

ROOF. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 



Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Black 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

010C Lab Sample ID: 621700199-0030 

ROOF. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Black 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

011A Lab Sample ID: 621700199-0031 

MULTI LAYER TILE 2ND FLOOR KITCHEN. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Various 0.0% 100% None Detected 
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EMSL Order ID: 

Customer ID: 

Customer PO: 

Project ID: 

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116 



Client Sample ID: 

Sample Description: 

011B Lab Sample ID: 621700199-0032 

MULTI LAYER TILE 2ND FLOOR KITCHEN. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

011C Lab Sample ID: 621700199-0033 

MULTI LAYER TILE 2ND FLOOR KITCHEN. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

012A Lab Sample ID: 621700199-0034 

SPACKLED CEILING 2ND FLOOR BEDROOM. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 Tan 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

012B Lab Sample ID: 621700199-0035 

SPACKLED CEILING 2ND FLOOR BEDROOM. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 Tan 0% 100% None Detected 

Client Sample ID: 



Sample Description: 

012C Lab Sample ID: 621700199-0036 

SPACKLED CEILING 2ND FLOOR BEDROOM. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/08/2017 Tan 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

013A Lab Sample ID: 621700199-0037 

SHEET FLOORING 2ND FLOOR REAR KITCHEN. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 White/Red 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

013B Lab Sample ID: 621700199-0038 

SHEET FLOORING 2ND FLOOR REAR KITCHEN. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 White/Red 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

013C Lab Sample ID: 621700199-0039 

SHEET FLOORING 2ND FLOOR REAR KITCHEN. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 White/Red 0.0% 100% None Detected 
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EMSL Order ID: 

Customer ID: 

Customer PO: 

Project ID: 

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116 

Client Sample ID: 

Sample Description: 

014A Lab Sample ID: 621700199-0040 

SHEET FLOORING 2ND REAR BATH. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Tan 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

014B Lab Sample ID: 621700199-0041 

SHEET FLOORING 2ND REAR BATH. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Tan 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

014C Lab Sample ID: 621700199-0042 

SHEET FLOORING 2ND REAR BATH. 



TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Tan 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

015A Lab Sample ID: 621700199-0043 

SHEET FLOORING STORAGE 2ND REAR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

015B Lab Sample ID: 621700199-0044 

SHEET FLOORING STORAGE 2ND REAR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

015C Lab Sample ID: 621700199-0045 

SHEET FLOORING STORAGE 2ND REAR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Various 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

016A Lab Sample ID: 621700199-0046 

SHEET FLOORING STORAGE 2ND REAR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 



Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Red 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

016B Lab Sample ID: 621700199-0047 

SHEET FLOORING STORAGE 2ND REAR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Red 0.0% 100% None Detected 
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EMSL Order ID: 

Customer ID: 

Customer PO: 

Project ID: 

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116 

Client Sample ID: 

Sample Description: 

016C Lab Sample ID: 621700199-0048 

SHEET FLOORING STORAGE 2ND REAR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Red 0.0% 100% None Detected 



Client Sample ID: 

Sample Description: 

017A Lab Sample ID: 621700199-0049 

12 X 12 FT 1ST FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Tan 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

017B Lab Sample ID: 621700199-0050 

12 X 12 FT 1ST FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/07/2017 Tan 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

017C Lab Sample ID: 621700199-0051 

12 X 12 FT 1ST FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM Grav. Reduction 2/08/2017 Tan 0.0% 100% None Detected 

Client Sample ID: 

Sample Description: 

018A-Skim Coat Lab Sample ID: 621700199-0052 

PLASTER 1ST FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 White 0% 100% None Detected 

Client Sample ID: 



Sample Description: 

018A-Base Coat Lab Sample ID: 621700199-0052A 

PLASTER 1ST FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 Gray 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

018B-Skim Coat Lab Sample ID: 621700199-0053 

PLASTER 1ST FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 White 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

018B-Base Coat Lab Sample ID: 621700199-0053A 

PLASTER 1ST FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/07/2017 Gray 0% 100% None Detected 
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EMSL Order ID: 



Customer ID: 

Customer PO: 

Project ID: 

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116 

Client Sample ID: 

Sample Description: 

018C-Skim Coat Lab Sample ID: 621700199-0054 

PLASTER 1ST FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/08/2017 White 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

018C-Base Coat Lab Sample ID: 621700199-0054A 

PLASTER 1ST FLOOR. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/08/2017 Gray 0% 100% None Detected 

Client Sample ID: 

Sample Description: 

019A Lab Sample ID: 621700199-0055 

INSULATION. 

TEST Date Color Fibrous Non-Fibrous Asbestos Comment 

Analyzed Non-Asbestos 

PLM 2/08/2017 Brown/Tan/Various 0% 100% <1% Tremolite Vermiculite is a problem matrix. Other 

analytical options are recommended such as 

EPA 600 PLM/TEM with milling prep or TEM 

Qualitative 

PLM: ME CERT.# BA-0178 (SS) BA-0142 (CW) 



PLM EPA NOB: ME CERT.# BA-0178 (SS) BA-0142 (CW) 

Analyst(s): 

PLM (7) 

PLM Grav. Reduction (12) 

Christina Walker 

PLM (13) 

PLM Grav. Reduction (24) 

Stephen Severn 

Christina Walker, Laboratory Manager 

or Other Approved Signatory 

Reviewed and approved by: 

EMSL maintains liability limited to cost of analysis. This report relates only to the samples reported 

above and may not be reproduced, 

except in full, without written approval by EMSL. This test report must not be used to claim product 

endorsement by NVLAP or any agency of 

the U.S. Government. EMSL bears no responsibility for sample collection activities or analytical method 

limitations. The laboratory is not 

responsible for the accuracy of results when requested to physically separate and analyze layered 

samples. PLM alone is not consistently 

reliable in detecting asbestos in floor coverings and similar NOBs 

Samples analyzed by EMSL Analytical, Inc. South Portland, ME 

Initial report from: 02/08/201708:56:24 
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EMSL Order: 621700199 

Customer ID: CESI62 

Customer PO: 10336.042 

Project ID: 



Attention: Suzanne Yerina Phone: (207) 989-4824 

CES/Summit Environmental Consultants Fax: (207) 989-4881 

465 S. Main Street Received: 02/06/2017 10:52 AM 

PO Box 639 Analysis Date: 02/14/2017 

Brewer, ME 04412 Collected: 02/03/2017 

Project: 10336.042 / 640 MAIN STREET / LEWISTON / MAINE 

Test Report: Asbestos Analysis of Bulk Building Materials via EPA 600/R-93/116 Method 

using PLM and Milling Prep. Quantitation using the 400 Point Count Procedure 

Sample Description Appearance % Fibrous % Non-Fibrous % Type 

Non-Asbestos Asbestos 

Brown/Tan/Various 

Non-Fibrous 

Homogeneous 

019A INSULATION. 

621700199-0055 

100% Non-fibrous (Other) <0.25%Tremolite 

ME Cert.# BA-0143 (SR) 

Analyst(s) 

Samantha Rundstorm-Cruz 

(1) 

Christina Walker, Laboratory Manager 

or other approved signatory 

Disclaimer:Some samples may contain asbestos fibers present in dimensions below PLM resolution 

limits. The limit of detection as stated in the method is 0.25%. EMSL Analytical Inc suggests 

that samples reported as <0.25% or none detected undergo additional analysis via TEM. The above test 

report relates only to the items tested. This report may not be reproduced, except in full, 

without written approval of EMSL Analytical Inc. This test report must not be used by the client to claim 

product endorsement by NVLAP or any agency of the United States Government . EMSL 

Analytical Inc., bears no responsibility for sample collection activities, analytical method limitations, or 

the accuracy of results when requested to separate layered samples. EMSL Analytical 



Inc., liability is limited to the cost of sample analysis.The test results contained within this report meet 

the requirements of NELAC unless otherwise noted. Samples received in good condition 

unless otherwise noted. Unless requested by the client, building materials manufactured with multiple 

layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. 

Samples analyzed by EMSL Analytical, Inc. South Portland, ME 

Initial report from: 02/15/2017 07:55:26 
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